
 

Evaluation Criteria for award of conCafé and Recreation Center 

 

 

Evaluation Criteria Checklist / proof provided Pass/Fail 
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1 

Previous Experience 

Minimum three years of experience in the construction or relevant field 

Documentary evidence of Minimum Three Years 

and value:  
  

2 

Value of Construction works executed in last 3 years  

• List of contracts/projects awarded [Annex – 1] 

• Documentary evidence for the experience of similar two (02) steel structure 

works executed in last 3 years in which at least one contract with a 

minimum value of BDT 7,000,000.00 

 

Annex 5 – List of contracts/projects awarded 

 

 

Purchase order/Completion Certificate 1: 

Purchase order/Completion Certificate 2:   

  

3 

Financial Capacity 

• Audit report or statement of turnover for the 2 years with minimum turnover 

value of BDT 7,000,000.00 

• Details of any outstanding claims or litigation against your company (if any) 

 

Submitted Audit report/ Bank Statement:  

 

Annual turnover Year 2: 

Annual turnover Year 1: 

Outstanding claims or litigation (if any): 
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4 

Resources/Personnel deployed for tendered project   

• Key Resources/Personnel summary [Annex - 2] 

Qualifications and CVs of the key focal point(s) or technical personnel must have to 

meet following criteria including IEB/IAB/IDEB Membership  

• One (1) Civil Engineer (Full time), with minimum BSc in Civil Engineering 

with minimum 3 years of experience in steel structure projects or Diploma 

in Civil Engineering with minimum 6 years of experience in relevant/similar 

projects. 

• One (1) Architect (Full time), with minimum Bachelor in Architecture with 

minimum 3 years of experience in relevant/similar projects or Diploma in 

Architecture with minimum 6 years of experience in relevant/similar 

projects. 

 

Annex 6 – Key Resources/Personnel 

 

 

 

 

Civil Engineer: Qualification:  Degree:     Years 

of Experience:      Membership:  

 

 

 

 

 

 

Architect: Qualification:   Degree:     Years of 

Experience:      Membership:  

  

  

5 

Detailed Work Plan and timeline: 

• Provide work schedule as Gantt chart with overall maximum 75 days of 

completion time. [Annex - 3] 

The work plan should be realistic in view of the magnitude of the project, include all 

critical activities, respect dependencies between activities and contain resource 

information. 

Annex 8 – Scheduled workplan duration: 

 

Suitability of workplan with resource 

information:  

 

Task dependencies/logic of workflow: 

 


